



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro
Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro
Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

NOTICE OF AWARD

FEB 29 2024

Mr. JESSE R. MAHUSAY

General Manager & Proprietor

JELSIE CONSTRUCTION & SUPPLY

Brgy. Quintong, San Carlos City, Pangasinan

Dear Sir:

We hereby accept your bid for the above-stated Contract and, therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid at a total Contract Price equivalent to **ONE HUNDRED THIRTY NINE MILLION FIVE HUNDRED FIFTY SIX THOUSAND ONE HUNDRED TWELVE PESOS & 65/100 (₱139,556,112.65).**

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- a. Notice of Award (NOA) with the bidder's signed "conforme"
- b. Authority of Signing Official/Board Resolution/Secretary's Certificate
- c. For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- d. Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- e. Construction Methods (Use Form DPWH-INFR-45)
- f. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46)
- g. Manpower Schedule (Use Form DPWH-INFR-47)
- h. Equipment Utilization Schedule (Use Form DPWH-INFR-48)
- i. Construction Safety and Health Program (Use Form DPWH-INFR-49)
- j. Contractor's All Risk Insurance (CARI)
- k. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes.
- l. For local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- m. Integrity Pledge under Department Order No. 86, series of 2013.



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro
Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro
Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

NOTICE OF AWARD

Mr. JESSE R. MAHUSAY

General Manager & Proprietor

JELSIE CONSTRUCTION & SUPPLY

Brgy. Quintong, San Carlos City, Pangasinan

Dear Sir:

We hereby accept your bid for the above-stated Contract and, therefore, award the Contract to you, as the Bidder with the Lowest Calculated Responsive Bid at a total Contract Price equivalent to **ONE HUNDRED THIRTY NINE MILLION FIVE HUNDRED FIFTY SIX THOUSAND ONE HUNDRED TWELVE PESOS & 65/100 (P139,556,112.65)**.

You are, therefore, required, within ten (10) calendar days from your receipt of this Notice of Award, to submit to us the following documents as conditions for the signing of the Contract:

- a. Notice of Award (NOA) with the bidder's signed "conforme"
- b. Authority of Signing Official/Board Resolution/Secretary's Certificate
- c. For a joint venture (JV), Contractor's PCAB Special JV License and JV Agreement.
- d. Performance Security in any of the forms specified in the Instructions to Bidders (Use Form DPWH-INFR-43 or DPWH-INFR-44, as applicable).
- e. Construction Methods (Use Form DPWH-INFR-45)
- f. Construction Schedule in the form of PERT/CPM Diagram or Precedence Diagram and Bar Chart with S-Curve and Cash Flow (Use Form DPWH-INFR-46)
- g. Manpower Schedule (Use Form DPWH-INFR-47)
- h. Equipment Utilization Schedule (Use Form DPWH-INFR-48)
- i. Construction Safety and Health Program (Use Form DPWH-INFR-49)
- j. Contractor's All Risk Insurance (CARI)
- k. Latest Income Tax and Business Returns duly stamped and received by BIR and duly validated with the tax payments made. Tax Clearance from the BIR to prove full and timely payment of taxes.
- l. For local contractor, Certification under oath stating that the Contractor is free and clean of all tax liabilities
- m. Integrity Pledge under Department Order No. 86, series of 2013.



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro
Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro
Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement. Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,

GERALD A. PACANAN, CESO III
Regional Director

Conforme:

JESSE R. MAHUSAY

General Manager & Proprietor

JELSIE CONSTRUCTION & SUPPLY

Date Received: _____

Website: www.dpwh.gov.ph
Tel. No(s): (02) 531-80310 / (02) 531-80382





REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City



Contract ID: 24E00028


Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro
Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro
Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement. Your failure to comply with these requirements shall constitute a sufficient ground for the cancellation of this award and the forfeiture of your Bid Security.

Very truly yours,


GERALD A. PACANAN, CESO III
Regional Director

Conforme:

JESSE R. MAHUSAY
General Manager & Proprietor
JELSIE CONSTRUCTION & SUPPLY

Date Received: _____

Website: www.dpwh.gov.ph
Tel. No(s).: (02) 531-80310 / (02) 531-80382





Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

RESOLUTION NO. 24 - 02 - 57

WHEREAS, based on the Section 3.1 (Undertaking of Early Procurement Activities) of Memorandum Circular 2021-2 dated October 25, 2021 of Inter-Agency Task Force on the Harmonization of National Government Performance Monitoring, Information and Reporting System, the Procuring Entities that receive budgetary support from the National Government based on the National Expenditure Program are required to successfully undertake Early Procurement Activities for at least 50% of the value of its Eligible Procurement Projects (EPPs);

WHEREAS, the **Department of Public Works and Highways Regional Office IV-B** advertised the Invitation to Bid for the above-stated Contract at the websites of the DPWH, PhilGEPS and at a conspicuous place in the premises of the **Department of Public Works and Highways Regional Office IV-B** continuously for 7 days starting on **October 20, 2023**;

WHEREAS, in response to the said Invitation, the BAC received **six (6)** bids for the Contract as of the deadline for the submission of Bids was on **November 9, 2023**.

WHEREAS, on **November 9, 2023**, the BAC opened and undertook Preliminary Examination on the Technical Components of the Bids and found that **six (6)** bids passed the Preliminary Examination, detail as follows:

Name of Bidder	Passed/Failed	If Failed, Reasons
1. JELSIE CONSTRUCTION & SUPPLY	Passed	NONE
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	Passed	NONE
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	Passed	NONE
4. STO. CRISTO CONSTRUCTION & TRADING INC.	Passed	NONE
5. J.H.R. ENTERPRISES	Passed	NONE
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	Passed	NONE

WHEREAS, simultaneously, the BAC, with the assistance of the Technical Working Group (TWG) conducted the Eligibility Check thru Civil Works Application (CWA) on Bidders who bought plans and bid documents, and found that the bidders are eligible to participate in the bidding for this Contract, detail as follows:



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

Name of Bidder	Eligible/Ineligible	If Failed, Reasons
1. JELSIE CONSTRUCTION & SUPPLY	Eligible	NONE
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	Eligible	NONE
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	Eligible	NONE
4. STO. CRISTO CONSTRUCTION & TRADING INC.	Eligible	NONE
5. J.H.R. ENTERPRISES	Eligible	NONE
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	Eligible	NONE

WHEREAS, after the Preliminary Examination on the Technical Components of the Bids, the BAC conducted Preliminary Examination on the Financial Components on the Bidder who passed the Technical Components Preliminary Examination and Eligibility Check, and found that the bids passed the Preliminary Examination, as follows:

Name of Bidder	Total Bid As Read	Passed/Failed	If Failed, Reasons
1. JELSIE CONSTRUCTION & SUPPLY	₱139,556,112.65	Passed	NONE
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	₱140,551,956.60	Passed	NONE
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	₱140,695,966.40	Passed	NONE
4. STO. CRISTO CONSTRUCTION & TRADING INC.	₱143,302,406.98	Passed	NONE
5. J.H.R. ENTERPRISES	₱144,220,727.49	Passed	NONE
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	₱144,535,042.67	Passed	NONE

WHEREAS, on _____, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **JELSIE CONSTRUCTION & SUPPLY** is the Bidder with the Lowest Calculated Responsive Bid:



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
1. JELSIE CONSTRUCTION & SUPPLY	₱139,556,112.65	₱139,556,112.65		(-)3.59	1
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	₱140,551,956.60	₱140,551,956.60		(-)2.90	2
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	₱140,695,966.40	₱140,695,966.40		(-)2.80	3
4. STO. CRISTO CONSTRUCTION & TRADING INC.	₱143,302,406.98	₱143,302,406.98		(-)1.00	4
5. J.H.R. ENTERPRISES	₱144,220,727.49	₱144,220,727.51	With mathematical corrections	(-)0.37	5
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	₱144,535,042.67	₱144,535,042.67		(-)0.15	6

WHEREAS, upon post qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidders with the Lowest Calculated Bid, **JELSIE CONSTRUCTION & SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid (LCRB);

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby RESOLVE, as it is hereby RESOLVED:

- To declare **JELSIE CONSTRUCTION & SUPPLY**, as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the above-mentioned Contract; and
- To recommend to the **Regional Director**, for approval, the award of the said Contract to **JELSIE CONSTRUCTION & SUPPLY**, at its total submitted bid or total bid amount as read, in the amount of **ONE HUNDRED THIRTY NINE MILLION FIVE HUNDRED FIFTY SIX THOUSAND ONE HUNDRED TWELVE PESOS & 65/100 (₱139,556,112.65)**.



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

**BAC RESOLUTION DECLARING THE BIDDER WITH THE LOWEST CALCULATED
RESPONSIVE BID AND RECOMMENDING AWARD THERETO**

RESOLUTION NO. 24-02-57

WHEREAS, based on the Section 3.1 (Undertaking of Early Procurement Activities) of Memorandum Circular 2021-2 dated October 25, 2021 of Inter-Agency Task Force on the Harmonization of National Government Performance Monitoring, Information and Reporting System, the Procuring Entities that receive budgetary support from the National Government based on the National Expenditure Program are required to successfully undertake Early Procurement Activities for at least 50% of the value of its Eligible Procurement Projects (EPPs);

WHEREAS, the **Department of Public Works and Highways Regional Office IV-B** advertised the Invitation to Bid for the above-stated Contract at the websites of the DPWH, PhilGEPS and at a conspicuous place in the premises of the **Department of Public Works and Highways Regional Office IV-B** continuously for 7 days starting on **October 20, 2023**;

WHEREAS, in response to the said Invitation, the BAC received **six (6)** bids for the Contract as of the deadline for the submission of Bids was on **November 9, 2023**.

WHEREAS, on **November 9, 2023**, the BAC opened and undertook Preliminary Examination on the Technical Components of the Bids and found that **six (6)** bids passed the Preliminary Examination, detail as follows:

Name of Bidder	Passed/Failed	If Failed, Reasons
1. JELSIE CONSTRUCTION & SUPPLY	Passed	NONE
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	Passed	NONE
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	Passed	NONE
4. STO. CRISTO CONSTRUCTION & TRADING INC.	Passed	NONE
5. J.H.R. ENTERPRISES	Passed	NONE
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	Passed	NONE

WHEREAS, simultaneously, the BAC, with the assistance of the Technical Working Group (TWG) conducted the Eligibility Check thru Civil Works Application (CWA) on Bidders who bought plans and bid documents, and found that the bidders are eligible to participate in the bidding for this Contract, detail as follows:



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

Name of Bidder	Eligible/Ineligible	If Failed, Reasons
1. JELSIE CONSTRUCTION & SUPPLY	Eligible	NONE
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	Eligible	NONE
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	Eligible	NONE
4. STO. CRISTO CONSTRUCTION & TRADING INC.	Eligible	NONE
5. J.H.R. ENTERPRISES	Eligible	NONE
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	Eligible	NONE

WHEREAS, after the Preliminary Examination on the Technical Components of the Bids, the BAC conducted Preliminary Examination on the Financial Components on the Bidder who passed the Technical Components Preliminary Examination and Eligibility Check, and found that the bids passed the Preliminary Examination, as follows:

Name of Bidder	Total Bid As Read	Passed/Failed	If Failed, Reasons
1. JELSIE CONSTRUCTION & SUPPLY	₱139,556,112.65	Passed	NONE
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	₱140,551,956.60	Passed	NONE
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	₱140,695,966.40	Passed	NONE
4. STO. CRISTO CONSTRUCTION & TRADING INC.	₱143,302,406.98	Passed	NONE
5. J.H.R. ENTERPRISES	₱144,220,727.49	Passed	NONE
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	₱144,535,042.67	Passed	NONE

WHEREAS, on _____, the BAC, with the assistance of its Technical Working Group, conducted the Detailed Evaluation of the Bids that passed the Preliminary Examination, and came up with the following results which showed that **JELSIE CONSTRUCTION & SUPPLY** is the Bidder with the Lowest Calculated Responsive Bid:



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City



Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro Occidental

Location of the Contract: Occidental Mindoro

Approved Budget for the Contract (ABC): ₱144,749,999.99

Bidder	Total Bid as Read (TBR)	Total Calculated Bid (TCB)	Reasons for Variance, TCB vs TBR	% Variance of TCB from ABC	Ranking of TCB
1. JELSIE CONSTRUCTION & SUPPLY	₱139,556,112.65	₱139,556,112.65		(-)3.59	1
2. ST. MATTHEW GEN. CONTRACTOR & DEVELOPMENT CORP.	₱140,551,956.60	₱140,551,956.60		(-)2.90	2
3. YPR GEN. CONTRACTOR & CONSTRUCTION SUPPLY INC.	₱140,695,966.40	₱140,695,966.40		(-)2.80	3
4. STO. CRISTO CONSTRUCTION & TRADING INC.	₱143,302,406.98	₱143,302,406.98		(-)1.00	4
5. J.H.R. ENTERPRISES	₱144,220,727.49	₱144,220,727.51	With mathematical corrections	(-)0.37	5
6. YURICH BULDERS AND CONSTRUCTION SUPPLY	₱144,535,042.67	₱144,535,042.67		(-)0.15	6

WHEREAS, upon post qualification, validation and verification of the eligibility, technical and financial documents submitted by the Bidders with the Lowest Calculated Bid, **JELSIE CONSTRUCTION & SUPPLY**, the BAC found its bid responsive and, therefore, the bidder is post-qualified and its Bid should be declared the Lowest Calculated Responsive Bid (LCRB);

NOW, THEREFORE, we the Members of the Bids and Awards Committee, hereby RESOLVE, as it is hereby RESOLVED:

- To declare **JELSIE CONSTRUCTION & SUPPLY**, as the Bidder with the Lowest Calculated Responsive Bid (LCRB) for the above-mentioned Contract; and
- To recommend to the **Regional Director**, for approval, the award of the said Contract to **JELSIE CONSTRUCTION & SUPPLY**, at its total submitted bid or total bid amount as read, in the amount of **ONE HUNDRED THIRTY NINE MILLION FIVE HUNDRED FIFTY SIX THOUSAND ONE HUNDRED TWELVE PESOS & 65/100 (₱139,556,112.65)**.



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City




Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro
Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro
Occidental

Location of the Contract: Occidental Mindoro


Approved Budget for the Contract (ABC): ₱144,749,999.99

RESOLVED, DPWH Region IV-B, Quezon City, this _____ day of NOV 21 2023.



DOMINIC G. SERRANO
BAC Chairperson


FRIEDRICH KARL L. CAMERO
BAC Vice-Chairperson


GRACE D. LOPEZ
BAC Member


DENNIS P. ABAGON
Provisional BAC Member

Approved by:


GERALD A. PACANAN, CESO III
Regional Director

Date approved: _____



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
MIMAROPA REGION (IV-B)
EDSA, Quezon City




Contract ID: 24E00028

Contract Name: Network Development Program - Construction of Missing Links/New Roads Mindoro
Island Circumferential Road (Puerto Galera-Abra De Ilog), Package C, Mindoro
Occidental

Location of the Contract: Occidental Mindoro


Approved Budget for the Contract (ABC): ₱144,749,999.99

RESOLVED, DPWH Region IV-B, Quezon City, this _____ day of _____ 2023.



DOMINIC G. SERRANO
BAC Chairperson


FRIEDRICH KARL L. CAMERO
BAC Vice-Chairperson


GRACE D. LOPEZ
BAC Member


DENNIS P. ABAGON
Provisional BAC Member

Approved by:


GERALD A. PACANAN, CESO III
Regional Director

Date approved: _____